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Project Background:  

The Local Government COVID-19 Response and Recovery Project (LGCRRP) is a 3-year 

operation of the Government of Bangladesh with financial assistance from the World 

Bank. LGCRRP’s development objective is to strengthen urban local governments’) 

response to the COVID-19 pandemic and preparedness for future shocks.  

 

Component 1: COVID-19 Response Grants (CRGs) 

 

Through Component 1, the project will provide eligible and qualifying ULGIs (329 

Pourashavas and 10 City Corporations) with CRGs over a period of three fiscal years. 

Annual grant allocations will be disbursed on a six-monthly basis, with each eligible 

ULGI being potentially able to qualify for six 6-monthly grant disbursements over the 

project period. CRGs will be used by qualifying ULGIs to finance activities that are 

intended to respond directly to the ongoing COVID-19 pandemic, for purposes of 

emergency response, immediate relief or socioeconomic recovery. Eligible ULGIs will 

qualify for CRGs by fully meeting a number of Minimum Conditions (MCs). MCs are 

intended to ensure that ULGIs have basic capacities in place to use project grants 

effectively and appropriately.  

 

Component 2: Implementation and capacity development support, digital technology 

and project management 

 

Through Component 2, the project will finance: a range of activities aimed at supporting 

ULGI response to the ongoing COVID-19 pandemic, as well as at strengthening ULGIs’ 

medium-long term resilience and crisis-disaster response capacities; and project 

management functions and activities. Support for the use and application of digital 

technology will cut across Component 2 activities, aimed at strengthening overall ULGI 

and project performance in the immediate and medium to long terms.  

 

Objective of the Assignment  

Under the guidance of the Project Director in implementing all aspects of, technical 

assistance, implementation supervision and quality assurance of schemes, in ULGIs with 

coordination between RMSU & PMU of LGCRRP, LGED.  

• To provide support in LGCRRPs’ regional supervision and implementation of 

schemes in ULGIs to optimize civil works capacity in line with LGCRRP objectives. 

• To monitor and report all field level civil works related activities of ULGIs under 

the project. 
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• To assist the PMU in ensuring the compliance of all civil works’ activities related 

with ULGIs for smooth implementation of project activities. 

These Terms of Reference describe the responsibilities and tasks of the PMU’s 

Supervision Engineer (RSE). 

 

The Responsibilities/ Accountabilities of Supervision Engineer includes, but not 

limited to, the following:   

• Communicate regularly with all ULGI PIUs in the region on LGCRRP issues and 

activities; 

• Assist ULGIs (if necessary) in identifying and contracting technical support 

services from the market; 

• Provide ULGIs with backstopping and quality assurance support with respect to 

technical issues, procurement and financial management in line with the POM 

and PMU directives; 

• Provide ULGIs with general advice and guidance regarding LGCRRP scheme 

implementation; 

• Provide ULGIs with technical support and advice with respect to the preparation, 

design, procurement and implementation of any works-related schemes; 

• Monitor Quality assurance of works schemes undertaken by ULGIs; 

• Respond to ULGI requests for engineering technical assistance;  

• Provide ULGIs with training in engineering issues related to LGCRRP; 

• Assist ULGIs in preparing their progress reports, particularly with respect to the 

status of scheme implementation; 

• Coordinate LGCRRPs’ engineering activities with ULGIs; 

• Liaising between the LGCRRP PMU and ULGIs within the region; 

• Any other task as and when assigned by the project authority. 

Qualification and Experience Requirements: 

a. Academic: 

• At least Bachelors in Civil Engineering from any reputed university; 

b. Experience : 
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• At least 05 (Five) years of experience in areas of civil engineering of which at 

least 03 (Three) years in government / semi government organizations or 

donor supported development projects being actively involved in and fully 

conversant with regional supervision; 

• Experience in supervising primary health care clinics, kitchen/wet markets, 

municipal markets, public toilets, roads with drains, sidewalks, street lights, 

bridge/culvert or other urban infrastructures; 

• Working experience with Local Government Engineering Department (LGED) 

will be an added advantage; 

• Experience of working in a small multi-disciplinary team of fast-paced 

environment will be an advantage; 

• During the term of the contract the consultant shall not be associated with 

any other Government agency, consulting firm or private business entities; 

• Individuals who are currently working as supervision engineering 

consultants on any other World Bank-financed project may also compete in 

this selection process, but if they are selected they will be required, before 

signing the proposed contract, to provide documentary evidence of having 

satisfactorily complied with their existing contract’s requirements with 

respect to early termination of the contract by the consultant, including 

advance notice period, to avoid disruption in implementation of that project. 

Deliverables 

The key deliverables of the RSE will be: 

• Report on Technical support provided to ULGIs in implementation of any 

works-related schemes; 

• Report on Responses provided to ULGI requests for engineering technical 

assistance; 

• Regional physical and financial progress report on the status of scheme 

implementation under LGCRRP; 

• Monthly, semi-annual, and annual progress reports based on format to be 

agreed with LGED in consultation with World Bank. 

• Maintain systematically project related ULGI’ documentation and records so 

as to be readily available for review and audit. 
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Duration of employment and Place of Work:  

• The duration of the assignment will be 36 person months and the tentative 

commencement date is February, 2023. There will be an annual performance 

assessment of the incumbent by the PMU, LGCRRP/LGED. Satisfactory 

performance will be a condition for continuation of the contract. 

• Duty Station: The consultant will be assigned to package number wise (SIC-18.1: 

Dhaka Division, SIC-18.2: Chattogram Division, SIC-18.3: Khulna Division, SIC-

18.4: Rajshahi Division, SIC-18.5: Sylhet Division, SIC-18.6: Barisal Division, SIC-

18.7: Rangpur Division, SIC-18.8: Mymensingh Division, SIC-18.9: Dhaka 

Division, SIC-18.10: Chattogram Division and SIC-18.11: Rajshahi Division) 

regional offices located in LGED Regions / Divisions; However, the consultant 

will need to do field visits to Pourashavas and 10 City Corporations under the 

region/division.  

Institutional arrangements  

LGED under the Local Government Division (LGD) of the Ministry of Local Government, 

Rural Development and Cooperatives (MLGRD&C) is responsible for project 

implementation. LGED has established  a Project Management Unit (PMU), headed by a 

Project Director, a senior GoB official deputed by LGED; the PD will be assisted by two 

or more Deputies, deputed by LGED. The PMU is responsible for core project 

management functions and the coordination of project activities. A Project 

Implementation Unit (PIU) has been established in each of the 339 ULGIs. The PIUs are 

responsible for coordination and implementation of schemes. The Regional Municipal 

Support Units located in 10 Regions of LGED has been tasked with the responsibility for 

liaising between PMU and ULGIs and provide back-stopping support to ULGI. The RMSU 

is headed by Deputy Director, an Executive level Engineer official deputed from LGED. 

The Regional Coordinator will report to the DD. Necessary office space, office 

equipment, stationery, data, information, documents in connection with the project, 

transportation facilities for field trips will be provided by the LGCRRP, LGED. 

Selection Method:  

Selection of the consultant will follow the World Bank’s procedures for ‘Open 

Competitive Selection of Individual Consultants’ described in the ‘Procurement 

Regulations for IPF Borrowers (July 2016, Revised November 2020)’. 

 

 

 

 


